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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

A. BID OPENING /DUE DATE FOR BIDS:

The Bid Opening Date is not extended by this Amendment.

B. AMENDED SOLICITATION SECTIONS:

(1) A REVISED Bid Schedule is included herein. To be considered responsive
to the Solicitation, all bidders shall provide their bids on their bids on the revised Bid Schedule.
The following changes were made to Section 00010 of the Solicitation document:

(a) CLIN 0019 was added to the bid schedule as shown on the revised
Bid Schedule contained herein. This particular CLIN was inadvertently ommited for the Bid
Schedule upon issuance of the solicitation.
revised bid schedule

(b) SUBCLIN 0022AB
The pricing detail quantity has increased by 1,466.00 from 275.00 to
1,741.00.

(c) SUBCLIN 0022AB
The CLIN extended description has changed from INCLUDING SLIP CLUTCH AND
PORTABLE CABLE.

(2) The following Contract Clause was modified to increase the reserved amount of
funding:

52.232-5004 Incremental Funding Clause

(a) Funds are not available at the inception of this contract to cover the entire contract price.
The liability of the Government is limited by this clause notwithstanding any contrary provision of
the "Payments to Contractor" clause or any other clause of this contract. The sum of
$500,000.00 has been reserved for this contract and is available for payment to the contractor
during the current fiscal year. It is expected that Congress will make appropriations for future
fiscal years from which additional funds, together with funds provided by one or more non-
federal project sponsors, will be reserved for this contract.

(b) Failure to make payments in excess of the amount currently reserved, or that may be
reserved from time to time, shall not be considered a breach of this contract, and shall not
entitle the contractor to a price adjustment under the terms of this contract.

(c) The Government may at any time reserve additional funds for payments under the
contract if there are funds available for such purpose. The contracting officer w ill promptly notify
the contractor of any additional funds reserved for the contract by issuing an administrative
modification to the contract.

(d) If earnings will be such that funds reserved for the contract will be exhausted before the
end of any fiscal year, the contractor shall give written notice to the contracting officer of the
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estimated date of exhaustion and the amount of additional funds which will be needed to meet
payments due or to become due under this contract during that fiscal year. This notice shall be
given not less than 120 days prior to the estimated date of exhaustion. Unless informed in
writing by the contracting officer that additional funds have been reserved for payments under
the contract, the contractor shall stop work upon to the exhaustion of funds.

(e) No payments will be made after exhaustion of funds except to the extent that additional
funds are reserved for the contract.

(f) Any suspension, delay, or interruption of work arising from exhaustion or anticipated
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the
contractor to any price adjustment under a "Suspension of Work" or similar clause or in any
other manner under this contract.

(g9) An equitable adjustment in performance time shall be made for any increase in the time
required for performance of any part of the work arising from exhaustion of funds or the
reasonable anticipation of exhaustion of funds.

(h) If, upon the expiration of one-hundred (100) days after the beginning of the fiscal year
following an exhaustion of funds, the Government has failed to reserve additional funds for this
contract sufficient to cover the Government's estimate of funding required for the first quarter of
that fiscal year, the contractor, by written notice delivered to the contracting officer at any time
before such additional funds are reserved, may elect to treat his right to proceed with the work
as having been terminated. The Government will not be obligated in any event to reimburse the
contractor for any costs incurred after the exhaustion of funds regardless of anything to the
contrary in the clause entitled "Termination for Convenience of the Government."

(i) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess
of the funds required to meet all payments due or to become due the contractor because of
work performed and to be performed under this contract during the fiscal year, the Government
reserves the right, after notice to the contractor, to reduce said reservation by the amount of
such excess.

() The term "Reservation” means monies that have been set aside and made available for
payments under this contract. Reservations of funds shall be made in writing via an
administrative modification issued by the contracting officer.

(End of clause)

C. AMENDED PROJECT SPECIFICATION SECTIONS:

(1) SECTION 01 32 01. 02 10 PROJECT SCHEDULE FOR CALUMET AREA OFFICE,
PAGES 3, 4, CHANGED SECTION, replace in its entirety due to pagination.
(2) SECTION 392 19 13 TURF PAGE 11, TABLE 1 AT end of section CHANGED.

D. PRE-BID MEETING/SITE VISIT

PRE-BID MEETING AND SITE VISIT: Invitation is hereby extended to all
prospective bidders to attend a Pre-Bid Meeting and Site Visit for the LCR, Flood Protection,
Stage VII project. The Pre-Bid Meeting will be held on Tuesday, March 3, 2009, beginning
promptly at 10 a.m. Central daylight time. The location and address of the meeting is the
Little Calumet River Basin Development Office, 6100 Southport Road, Portage, Indiana
46368. The Site Visit will immediately follow the Meeting. During the Pre-Bid Meeting,
government representatives will highlight specific contract requirements. The objective is to
provide an information exchange between potential bidders and the government to avoid the
possibility of misinterpretation of the contract requirements. In the interest of making the
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meeting more meaningful, prospective bidders are urged to present any written questions
concerning the project bid documents, bidding, and construction requirements or other
related matters prior to the pre-bid meeting. Send written questions, by facsimile to: Regina
Blair at 312-886-5475. — Ensure that your correspondence contains the project title. Written
guestions may be submitted at the beginning of the meeting and oral questions may be
submitted from the floor, will only be addressed if they are clarifications of information
provided in the solicitation and in subsequent amendments issued before the scheduled pre-
bid meeting and site visit. Answers, interpretations, and decisions made at the meeting will
not become official unless and until verified by an amendment to the solicitation issued prior
to the receipt of proposals. Following the meeting, prospective bidders will be permitted to
inspect the site where services are to be performed and to satisfy themselves as to all
general and local conditions that may affect the cost of performance of the contract to the
extent such information is reasonably obtained. The USACE strongly encourages
attendance at its Pre-Bid Meetings and Site Visits.

E. USACE RESPONSE TO CONTRACTOR'S QUESTIONS:

1. Question: Will there be a pre-bid meeting for this project?

Answer: Yes; refer to Page 2 of this Amendment, Paragraph D contains the specific
information regarding the pre-bid meeting.

2. Question: Per 01 32 01. 02 10 3.1, the work must be begin at the east end and
continue west. However, per Note 5 on Sheet C-02, this work can not begin until the Stage
5 Phase 2 contractor completes this work. What is the anticipated starting date for this
project?

Answer: Stage 5 Phase 2 Project is already under construction. Note 5 on drawings C-02
and C-04 has been revised by way of this Amendment 0001. Spec section 01 32 01.02 10
paragraph 3.1 has also been revised. The revised sections are contained in this
Amendment.

3. Question: According to Article 52.232.5004, only $50,000 has been reserved for this
contract for this fiscal year. The amount will not cover the cost of the bond for this project.
Is the $50,000 the correct amount? Is additional funding available for this project for this
fiscal year?

Answer: By this Amendment, the reserved amount stated under the “Incremental Funding
Clause” is increased to $500K — see Page 2 of this Amendment.

4. Question: Detail on S-14 indicated top of sheet pile should be at elevation 592.75;
Detail B on S — 17 indicated top of sheet pile is to be 593.75 — which is correct; please edit
dimensions as needed.

Answer: The elevations shown on Sheet S-14 are correct. On sheet S-17 the elevations
for the top of sheet pile shall be 592.75 and the elevation for the bottom of concrete shall
be 590.75. In Section B/S17-S17 the 6 1/4" dimension shall be 1'-6 1/4".

5. Question: Response due date — FBO page shows responses are due March 23;
specifications say March 24. Which is the bid due date?
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Answer: The Notices shown in FBO are PRESOLICITATION NOTICES - they are NOT
SOLICITATION DOCUMENTS. Therefore, contractors must comply with the dates listed in
the Solicitation Documents themselves. As clearly identified in the IFB (Solicitation
Document), the bid due date is March 24, 2009.

6. Question: Please verify the availability of the grass seed specified. | do not believe
that Blue Moon Kentucky Bluegrass is manufactured any longer.

Answer: The grass seed specified has been changed to Blue Chip Kentucky Bluegrass.

Spec Section 32 92 19.13 has been amended by way of this Amendment; the revised
section is attached hereto.

(End of Summary of Changes)



The following items are applicable to this modification:
REVISED BID SCHEDULE
REVISED BID SCHEDULE

AMENDMENT 0001
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001 1 Lump Sum

MOBILIZATION AND DEMOBILIZATION
FIRM FIXED PRICE (FFP)
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002 1 Lump Sum
MAINTENANCE OF TRAFFIC
FFP

PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT
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AMOUNT

AMOUNT




ITEM NO
0003

ITEM NO
0004

ITEM NO
0005

SUPPLIES/SERVICES  QUANTITY UNIT

1 Lump Sum

CLEARING AND GRUBBING
FFP

PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES  QUANTITY UNIT

4 Each
REMOVE EXISTING OUTFALL AND TIE INTO
FFP
EXISTING PIPE

SUPPLIES/SERVICES QUANTITY UNIT
4 Each

REMOVE AND PLUG EXISTING SEWER LINES
FFP

PURCHASE REQUEST NUMBER: W81G6681921670

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES
0006
NORTHCOTE AVE NORTHERN SANDBAG CLOSURE
This Line Item identifies the work description that relates directly to Sub-line Items
0006AA and 0006AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0006 AA and 0006AB.
PURCHASE REQUEST NUMBER: W81G6681921670
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0006AA 1 Lump Sum
CONCRETE
FFP
PURCHASE REQUEST NUMBER: W81G6681921670
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0006AB 1,505 Square

Foot
STEEL SHEET PILING, PZ-22

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT
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ITEM NO  SUPPLIES/SERVICES
0007
NORTHCOTE AVE SOUTHERN SANDBAG CLOSURE
This Line Item identifies the work description that relates directly to Sub-line Items
0007AA and 0007AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0007AA and 0007AB.
PURCHASE REQUEST NUMBER: W81G6681921670
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0007AA 1 Lump Sum
CONCRETE
FFP
PURCHASE REQUEST NUMBER: W81G6681921670
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0007AB 730 Square

Foot
STEEL SHEET PILING, PZ-22

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT
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ITEM NO SUPPLIES/SERVICES

0008
COLUMBIA AVE NORTHERN SANDBAG CLOSURE

This Line Item identifies the work description that relates directly to Sub-line Items
0008AA and 0008AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0008AA and 0008AB.

PURCHASE REQUEST NUMBER: W81G6681921670

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0008AA 1 Lump Sum
CONCRETE

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT



ITEM NO
0008AB

ITEM NO
0009
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1,640 Square
Foot
STEEL SHEET PILING, PZ-22

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT

SUPPLIES/SERVICES
COLUMBIA AVE SOUTHERN SANDBAG CLOSURE

This Line Item identifies the work description that relates directly to Sub-line Items
0009AA and 0009AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0009AA and 0009AB.

PURCHASE REQUEST NUMBER: W81G6681921670

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0009AA

1 Lump Sum

CONCRETE

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0009AB 1,795 Square
Foot

STEEL SHEET PILING, PZ-22

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT

ITEM NO SUPPLIES/SERVICES

0010
RIPRAP
This Line Item identifies the work description that relates directly to Sub-line Items
0010AA and 0010AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-items 0010AA and 0010AB.
PURCHASE REQUEST NUMBER: W81G6681921670
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AA 12,300 Net Ton

(2,000 LB)
RIPRAP FIRST 12,300 TONS
FFP

NET AMT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AB 2,460 Net Ton
(2,000 LB)

RIPRAP OVER 12,300 TONS
FFP

NET AMT

ITEM NO SUPPLIES/SERVICES

0011
BEDDING STONE
This Line Item identifies the work description that relates directly to Sub-line Items
0011AA and 0011AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-items 0011AA and 0011AB.
PURCHASE REQUEST NUMBER: W81G6681921670
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0011AA 2,200 Net Ton

(2,000 LB)
BEDDING STONE FIRST 2,200 TONS
FFP

NET AMT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0011AB 440 Net Ton
(2,000 LB)

BEDDING STONE OVER 2,200 TONS
FFP

NET AMT

ITEM NO SUPPLIES/SERVICES

0012
GEOTEXTILE FABRIC
This Line Item identifies the work description that relates directly to Sub-line Items
0012AA and 0012AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-items 0012AA and 0012AB.
PURCHASE REQUEST NUMBER: W81G6681921670
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0012AA 8,100 Square

Yard
GEOTEXTILE FABRIC FIRST 8,100 SY
FFP

NET AMT
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0012AB 1,620 Square
Yard

GEOTEXTILE FABRIC OVER 8,100 SY
FFP

NET AMT

ITEM NO SUPPLIES/SERVICES

0013
TEMPORARY FENCE & GATES

This Line Item identifies the work description that relates directly to Sub-line Items
0013AA and 0013AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-items 0013AA and 0013AB.

PURCHASE REQUEST NUMBER: W81G6681921670

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0013AA 6,535 Linear
Foot

TEMPORARY CHAIN LINK FENCING AND GATES
FFP

NET AMT
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0013AB 5,800 Linear
Foot
TEMPORARY CONSTRUCTION FENCING
FFP
NET AMT
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0014 3 Each
LOWER EXISTING DRAINAGE
STRUCTURES
FFP
PURCHASE REQUEST NUMBER: W81G6681921670
NET AMT
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0015 556 Linear
Foot

18" RCP CLASS IV PIPE
FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0016 5 Each

CATCH BASIN

FFP

PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0017 5 Each
MANHOLE
FFP
PURCHASE REQUEST NUMBER: W81G6681921670
NET AMT

ITEM NO  SUPPLIES/SERVICES

0018
EARTHWORK

This Line Item identifies the work description that relates directly to Sub-line Items
0018AA and 0018AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0018AA and 0018AB.

PURCHASE REQUEST NUMBER: W81G6681921670



ITEM NO
0018AA

ITEM NO
0018AB

ITEM NO
0019

SUPPLIES/SERVICES QUANTITY UNIT
36,344 Cubic
Yard

SPOIL BANK EXCAVATION

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES QUANTITY UNIT
1,071 Cubic
Yard

SATISFACTORY FILL

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES  QUANTITY UNIT

1 Lump Sum
TEMPORARY PROTECTION FOR THE EXISITING
OIL PIPELINES
FFP

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES

0020
COLUMBIA AVE 30" GATEWELL
This Line Item identifies the work description that relates directly to Sub-line Items
0020AA through 0020AH; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0020AA through 0020AH.
PURCHASE REQUEST NUMBER: W81G6681921670
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0020AA 1 Each
REMOVE EXISTING SEWER LINE
FFP
PURCHASE REQUEST NUMBER: W81G6681921670
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0020AB 1 Lump Sum
CONCRETE STRUCTURE
FFP

PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT



ITEM NO
0020AC

ITEM NO
0020AD

ITEM NO
0020AE

SUPPLIES/SERVICES QUANTITY UNIT
315 Square
Foot
STEEL SHEET PILING, PZ-22

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES  QUANTITY UNIT
1 Lump Sum
30" RCP CLASS IV PIPE,
END SECTION, AND TRASHRACK
PURCHASE REQUEST NUMBER: W81G6681921670

FFP

SUPPLIES/SERVICES  QUANTITY UNIT
1 Lump Sum
30" HEADWALL

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO
0020AF

ITEM NO
0020AG

ITEM NO
0020AH

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

SLUICE GATE AND EQUIPMENT

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

FLEXIBLE CHECK VALVE AND EQUIPMENT

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

HEAVY DUTY ELECTRIC WRENCH INCLUDING

FFP
SLIP CLUTCH AND PORTABLE CABLE

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES

0021
NORTHCOTE 60" GATED SLUICE
This Line Item identifies the work description that relates directly to Sub-line Items
0021AA through 0021AF; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0021AA through 0021AF.
PURCHASE REQUEST NUMBER: W81G6681921670
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0021AA 1 Lump Sum
CONCRETE STRUCTURE
FFP
PURCHASE REQUEST NUMBER: W81G6681921670
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0021AB 275 Square

Foot
STEEL SHEET PILING, PZ-22

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT



ITEM NO
0021AC

ITEM NO
0021AD

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

60" X 60" SLUICE GATE INCLUDING THIMBLE

FFP

PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES  QUANTITY UNIT

1
60" FLEXIBLE CHECK VALVE INCLUDING
THIMBLE

PURCHASE REQUEST NUMBER: W81G6681921670

FFP

ITEMNO SUPPLIES/SERVICES  QUANTITY

0021AE

1
SAFETY SCREEN TRASHRACK
FFP

Each

UNIT
Each

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT
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ITEMNO SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE AMOUNT
0021AF 1 Each

HEAVY DUTY ELECTRIC WRENCH

INCLUDING SLIP CLUTCH AND PORTABLE CABLE

FFP

NET AMT

ITEM NO SUPPLIES/SERVICES

0022
WALNUT STREET PUMP STATION OUTLET
STRUCTURE
This Line Item identifies the work description that relates directly to Sub-line Items
0022AA through 0022AF; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0022AA through 0022AF.
PURCHASE REQUEST NUMBER: W81G6681921670

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0022AA 1 Lump Sum

CONCRETE STRUCTURE

FFP

PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT



ITEM NO
0022AB

ITEM NO
0022AC

ITEM NO
0022AD

SUPPLIES/SERVICES QUANTITY UNIT
1,741 Square
Foot
STEEL SHEET PILING, PZ-22

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

36" FLEXIBLE CHECK VALVE INCLUDING

THIMBLE
PURCHASE REQUEST NUMBER: W81G6681921670

FFP

SUPPLIES/SERVICES QUANTITY UNIT
1 Each

48" FLAP GATE INCLUDING THIMBLE

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

W912P6-09-B-0002
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AMOUNT

AMOUNT

AMOUNT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0022AE 1 Each
60" FLAP GATE INCLUDING THIMBLE
FFP
PURCHASE REQUEST NUMBER: W81G6681921670
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0022AF 1 Each
HEAVY DUTY ELECTRIC WRENCH
INCLUDING SLIP CLUTCH AND PORTABLE CABLE
FFP
NET AMT

ITEM NO SUPPLIES/SERVICES

0023
RECREATION TRAIL AND RAMPS

This Line Item identifies the work description that relates directly to Sub-line Items
0023AA through 0023AG; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0023AA through 0023AG.

PURCHASE REQUEST NUMBER: W81G6681921670



ITEM NO
0023AA

ITEM NO
0023AB

ITEM NO
0023AC

SUPPLIES/SERVICES QUANTITY UNIT
91 Net Ton

(2,000 LB)
BITUMINOUS SURFACE AND BINDER COURSE

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES QUANTITY UNIT
450 Cubic
Yard

LIMESTONE SCREENINGS

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES QUANTITY UNIT
583 Cubic
Yard

CRUSHED AGGREGTE, CA-53

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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0001
Page 27 of 34

AMOUNT

AMOUNT

AMOUNT




ITEM NO
0023AD

ITEM NO
0023AE

ITEM NO
0023AF

SUPPLIES/SERVICES QUANTITY UNIT
4 Each
VEHICLE BARRIER, TYPE 1

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES QUANTITY UNIT
2 Each
A-FRAME GATES

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

SUPPLIES/SERVICES  QUANTITY UNIT
1 Lump Sum
RECREATION TRAIL SIGNAGE

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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0001
Page 28 of 34

AMOUNT

AMOUNT

AMOUNT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0023AG 2 Each
VEHICLE BARRIER, TYPE 2
FFP
NET AMT
ITEM NO SUPPLIES/SERVICES
0024
LANDSCAPING
This Line Item identifies the work description that relates directly to Sub-line Items
0024AA and 0024AB; the Sub-line items themselves identify the quantities
required to perform said work. Therefore, the Contractor shall provide its pricing
separately at Sub-Items 0024AA and 0024AB.
PURCHASE REQUEST NUMBER: W81G6681921670
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0024AA 12 Acre
SEEDING
FFP

PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT



ITEM NO
0024AB

ITEM NO
0025

W912P6-09-B-0002
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
5,800 Cubic
Yard
TOPSOIL
FFP
PURCHASE REQUEST NUMBER: W81G6681921670
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

10,400 Linear
Foot
CAST IN PLACE CONCRETE FLOODWALL (ALTERNATIVE)

THIS IS AN ALTERNATIVE LINE ITEM FOR THE CONCRETE
CONSTRUCTION METHOD OF CAST-IN-PLACE CONCRETE.

THE CONTRACTOR MAY SELECT THIS CONSTRUCTION METHOD IF
DESIRED. SHOULD THE CONTRACTOR CHOOSE THIS METHOD, THE
CONTRACTOR SHALL PROVIDE PRICING FOR THIS LINE ITEM 0025
AND NOT THE ALTERNATIVE DESCRIBED AT LINE ITEM 0026
(INCLUDING 0026AA & 0026AB).

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0026

PRE-CAST CONCRETE FLOODWALL (ALTERNATIVE)

THIS IS AN ALTERNATIVE L INE ITEM FOR THE CONCRETE
CONSTRUCTION METHOD OF PRE-CAST CONCRETE FLOODWALL

COMPONENTS.

THE CONTRACTOR MAY SELECT THIS CONSTRUCTION METHOD IF
DESIRED. SHOULD THE CONTRACTOR CHOOSE THIS METHOD, THE
CONTRACTOR SHALL PROVIDE PRICING FOR THIS LINE ITEM AT ITS
ASSOCIATED SUB ITEMS 0026AA & 0026AB AND NOT THE
ALTERNATIVE DESCRIBED AT LINE ITEM 0025.

FFP
PURCHASE REQUEST NUMBER: W81G6681921670

NET AMT

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0026AA

985 Linear
Foot
CAST-IN PLACE CONCRETE FLOODWALL
COMPONENTS
FFP

NET AMT



ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0026AB 9,415 Linear
Foot
PRE-CAST CONCRETE FLOODWALL COMPONENTS
FFP
NET AMT

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0027 1 Lump Sum

TOTAL BID PRICE (Refer to the below Note):

PERFORMANCE AND PAYMENT BOND

THIS IS A COST-REIMBURSABLE LINE ITEM - The Government will
reimburse the Contractor for the actual cost of acceptable performance and
payments bonds, upon receiving evidence of payment (paid invoice) from the
bonding company or agency, not to exceed the total amount of this contract line
item. The Government will not pay more than the total line item amount for the
performance and payment bonds. If the actual cost of the bonds is less than the
line item amount, the contract will modified to adjust the line item accordingly.
Adjustment(s) to the line item will also be made for any revisions to the actual
bond costs associated with contract changes.

PURCHASE REQUEST NUMBER: W81G6681921670

NOT TO EXCEED

W912P6-09-B-0002
0001
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AMOUNT

AMOUNT

NOTE: Bidders must provide pricing for Line Items 0001 through 0024AB, plus either 0025 or
the total sum of 0026AA & 0026AB (the chosen concrete construction method cast in place or
pre-cast), PLUS the amount for 0027. Any bid missing an amount, excluding the alternative
concrete construction method not chosen, will be rejected as non-responsive. The low bid will
be chosen on the basis of the total lowest aggregate price offered for all Line Items in the Bid
Schedule, e.g. 0001 through 0024AB, plus either 0025 or the total sum of 0026AA &0026AB
(the alternative chosen) PLUS the amount for 0027.

BID SCHEDULE NOTES:
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1. BID CONDITIONS:

a. The Government intends to award all BID ITEMS to the successful bidder at the bid
prices stated in the Bid Schedule.

b. Split awards or multiple award contracts will not result from this Solicitation.

2. SMALL BUSINESS SUBCONTRACTING PLAN:

a. Prior to the Contracting Officer awarding the contract, the successful bidder will be
required to submit a Small Business Subcontracting Plan in accordance with the provision of
FAR Clause 52.219-9, “Small Business Subcontracting Plan.” This requirement applies to all
business concerns other than small businesses. The Contracting Officer must approve the
Plan before an award can be made; the Plan will be made apart of the resultant contract.

b. The successful bidder shall make a good faith effort to apply the following percentages to
its intended amount of subcontracts in order to satisfy the Small Business Subcontracting goals
of the Chicago District. The District Goals are identified below:

(1) at least 70% with small businesses (SB)

(2) at least 6.2% with small disadvantaged businesses
(3) at least 7.0% with women-owned SB

(4) at least 0.9% with service-disabled veteran-owned SB
(5) at least 9.8% with HUBZone SB

(6) at least 3.0% with Veteran-Owned SB

BIDDERS SHALL NOT INCLUDE A SMALL BUSINESS SUBCONTRACTING PLAN
WITH ITS BID.

3. SUBMISSION OF BIDS:

a. BIDS OR MODIFICATIONS TO BIDS THAT ARE RECEIVED BY FACSIMILE OR
TELETYPE WILL NOT BE CONSIDERED. All sealed Bids must be submitted in accordance
with the procedures set forth in BLOCK NO. 13 of PAGE 1 of this Solicitation Document.

b. Bidders are required to acknowledge the receipt of all amendments to the Solicitation on
the Standard Form 1442 in the space provided, by completing Blocks 8 and 15 of the
Amendment (Standard Form 30), by separate letter, or by telegram prior to opening of bids.
Failure to acknowledge all amendments may cause rejection of the bid.

c. SF 1442 BACK (Page 2 of the Solicitation): Bidders shall fully complete all the required
areas located under the section designated as “OFFER” (refer to Items 14. through 20C.)

d. SECTION 00600 (REPRESENTATIONS AND CERTIFICATIONS): The bidder must
fully complete Section 00600 of this Solicitation and submit it along with all other documents
required by this Solicitation. Bids received without this Section fully completed may be rejected,
considered non-responsive and ineligible for award.
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e. BID GUARANTEE: The bidder is required to submit a Bid Guarantee for this
procurement. Any bidder failing to submit an authentic Bid Guarantee will be considered non-
responsive to the Solicitation and ineligible for award. The Bid Guarantee shall be in the amount
of 20% percent of the bidder’s bid price or $3,000,000.00, whichever is less.

4. MANDATORY PERFORMANCE PERIOD: In accordance with the contract provisions
delineated at FAR Clause 52.211-10 COMMENCEMENT, PROSECUTION, AND
COMPLETION OF WORK , as incorporated into Section 00700 of this Solicitation Document
and as to be incorporated into the resultant contract, the Contractor will be required to (a)
commence work under the contract within 10 calendar days following the Contractor’s
acknowledgement of the Notice to Proceed letter, (b) prosecute the work diligently, and (c)
complete all work within 575 calendar days following the contractor's acknowledgement of the
Notice to Proceed letter. All flood control work (floodwalls and structures) must be
completed within the first 500 calendar days following the Contractor’s
acknowledgement of the Notice to Proceed letter; the remainder of the allowable
construction days includes time for completion of landscaping items, recreation trails,
demobilization and final cleanup of the premises.




